



NOTICE OF POSTPONEMENT OF OPENING OF BIDS

Project Name: PR No. DC2022-05-036-Flooring Improvement of Academic Building I and P.E. Building with Additional Sink at BPSU Dinalupihan Campus

TO: ALL PROSPECTIVE BIDDERS

Notice is hereby given that the Opening of Bids for the abovementioned project will have the following schedule;

ACTIVITY	FROM	TO
Issuance of Bidding Documents	July 7, 2022 (8:00am - 5:00pm) to July 27, 2022 up to 9:00am	July 7, 2022, (8:00am-5:00pm) to August 2, 2021 (prior to the deadline of submission)
Submission of Bids	July 27, 2022 up to 9:00 AM	August 2, 2022 up to 9:00 AM
Opening of Bids	July 27, 2022 - 10:00 AM	August 2, 2022—10:00 AM

Postponement was due to the revision and modification of the area covered, size and specification of tiles.

This notice of postponement is being issued in accordance to Section 29, 2016 IRR of RA 9184.

For guidance and information of all concerned.

Issued this 19th day of July, 2022 at City of Balanga, Bataan.

A blue ink signature of Alfredo D. Valentos, consisting of a stylized 'A' and 'V'.

ALFREDO D. VALENTOS
BAC Chairperson

Our Vision

A leading university in the Philippines recognized for its proactive contribution to Sustainable Development through equitable and inclusive programs and services by 2030.

Our Mission

To develop competitive graduates and empowered community members by providing relevant, innovative and transformative knowledge, research, extension and production programs and services through progressive enhancement of its human resources capabilities and institutional mechanism.