



BATAAN PENINSULA STATE UNIVERSITY

Technical Working Group for
Infrastructure Projects

BPSU Main Campus, Capitol Compound

PROJECT: CONSTRUCTION OF THREE - STOREY ACADEMIC BUILDING AT ORANI CAMPUS (PHASE 1)

LOCATION: BPSU ORANI CAMPUS, ORANI BATAAN

BILL OF QUANTITIES					
ITEM OF WORK		QTY.	UNIT	UNIT COST	TOTAL
I. DIRECT COST:					
I. GENERAL REQUIREMENTS					
	Mobilization and Demobilization				0.00
	Design and Permits				0.00
	Formworks				0.00
		TOTAL COST:			0.00
II. CIVIL WORKS					
A.	Footing				
	20mm def bars grade 60		kg		0.00
	cement		bags		0.00
	sand		cu.m		0.00
	gravel		cu.m		0.00
		sub-total			0.00
	Column				
	25mm def bars grade 60		kg		0.00
	10mm def bars grade 40		kg		0.00
	cement		bags		0.00
	sand		cu.m		0.00
	gravel		cu.m		0.00
		sub-total			0.00
	Footing Tie Beam				
	20mm def bars grade 60		kg		0.00
	10mm def bars grade 40		kg		0.00
	cement		bags		0.00
	sand		cu.m		0.00
	gravel		cu.m		0.00
		sub-total			0.00
	Slab on Grade				
	16mm def bars grade 60		kg		0.00
	cement		bags		0.00
	sand		cu.m		0.00
	gravel		cu.m		0.00
					0.00
	Beam				
	20mm def bars grade 60		kg		0.00
	10mm def bars grade 40		kg		0.00
	cement		bags		0.00
	sand		cu.m		0.00
	gravel		cu.m		0.00
		sub-total			0.00
	Suspended Slab				

	16mm def bars grade 60		kg		0.00
	cement		bags		0.00
	sand		cu.m		0.00
	gravel		cu.m		0.00
					0.00
B.	LABOR COST				
	Foreman		days		0.00
	Skilled		days		0.00
	Labor		days		0.00
		sub-total			0.00
C.	EQUIPMENT				
	Backhoe		days		0.00
	Mobile Crane		days		0.00
	Plate Compactor		days		0.00
	Dump Truck		days		0.00
		sub-total			0.00
		TOTAL COST:			0.00
TOTAL DIRECT COST					0.00

II. INDIRECT COST:

O.C.M (6%)	0.00
PROFIT (8%)	0.00
VAT (7%)	0.00

TOTAL INDIRECT COST	0.00
TOTAL CONSTRUCTION COST	0.00

PREPARED BY: