	Reference	Invitation			Date Notice of	Approved Contract	Notice		
Agency Name	Number	Post Date	Bid Notice Title	Closing Date	Award	and Notice	Status	CreatedBy	Remarks
BATAAN PENINSULA						May 26,			
STATE UNIVERSITY	7437278	Jan 29, 2021	BPSU Central Office-Subscription of Online Enrollment System	Feb 19, 2021	May 26, 2021	2021	Awarded	Maricris Garcia	COMPLY
			Supply, Delivery and Installation of Software and Computers for						
BATAAN PENINSULA			Animal Science Laboratories of BSA and BTVTE Academic Building						
STATE UNIVERSITY	7581608	Mar 29, 2021	at BPSU Abucay Campus	Apr 16, 2021	Jun 07, 2021	Jun 07, 2021	Awarded	Maricris Garcia	COMPLY
			Supply, Delivery and Installation of Computer Laboratory						
BATAAN PENINSULA	7504600		Equipment, Network Peripherals and Software for Old Engineering						
STATE UNIVERSITY	7581682	Mar 30, 2021	Building at BPSU Abucay Campus	Apr 16, 2021	Jun 18, 2021	Jun 18, 2021	Awarded	Maricris Garcia	COMPLY
BATAAN PENINSULA	7500005	A 01 2021	Supply and Delivery of Laboratory Instrument and Equipment for	A 22 2024	N1 (A	N1/A			6014DUV
STATE UNIVERSITY	7590235	Apr 01, 2021	Old Engineering Building at BPSU Abucay Campus	Apr 23, 2021	N/A	N/A	Failed	Maricris Garcia	COMPLY
BATAAN PENINSULA	7500270	A == 01 2021	Supply and Delivery of Laboratory Equipment for BSA and BTVTE	A == 22, 2021	lun 25, 2021	hun 25, 2021	م. برو بروا مروا	Maniaria Canaia	COMPLY
STATE UNIVERSITY	7590279	Apr 01, 2021	Academic Building Laboratories at BPSU Abucay Campus	Apr 23, 2021	Jun 25, 2021	Jun 25, 2021	Awarded	Maricris Garcia	COMPLY
BATAAN PENINSULA STATE UNIVERSITY	7604720	Apr 12, 2021	Supply and Delivery of Office Supplies and Consumables for 1st and 2nd Quarter for the Offices of BPSU Main Campus	May 02 2021			Failed	Maricris Garcia	COMPLY
	7004720	Apr 12, 2021		May 03, 2021			Failed	Marici's Garcia	CONPLY
BATAAN PENINSULA STATE UNIVERSITY	7604813	Apr 12, 2021	Supply, Delivery and Installation of Furniture and Fixtures for the Third Floor of Library at BPSU Main Campus	May 03, 2021	Jul 01, 2021	Jul 02, 2021	Awarded	Maricris Garcia	COMPLY
STATE UNIVERSIT	7004813	Apr 12, 2021	Supply, Delivery and Installation of IT Laboratory Equipment for	IVIAY 03, 2021	Jul 01, 2021	Jul 02, 2021	Awarueu	Marici's Garcia	CONFLI
BATAAN PENINSULA			College of Information and Communication Technology (CICT) at						
STATE UNIVERSITY	7672741	May 06, 2021	BPSU Main Campus	May 25, 2021	Jul 14, 2021	Jul 14, 2021	Awarded	Maricris Garcia	COMPLY
BATAAN PENINSULA	7072741	1110 00, 2021	Supply, Delivery and Installation of 250kVa/200KW, 3PH@60Hz	1110 20, 2021	541 14, 2021	501 14, 2021	Awaraca		
STATE UNIVERSITY	7714424	May 25, 2021	Generator Set at BPSU Central Office	Jun 11, 2021	Jul 15, 2021	Jul 16, 2021	Awarded	Maricris Garcia	COMPLY
BATAAN PENINSULA			Supply and Delivery of Laboratory Instrument and Equipment for						
STATE UNIVERSITY	7758199	Jun 10, 2021	Old Engineering Building at BPSU Abucay Campus	Jun 29, 2021	Sep 10, 2021	Sep 10, 2021	Awarded	Maricris Garcia	COMPLY
			Construction of Free-Range Chicken Multiplier Breeder Facility						
BATAAN PENINSULA			Inclusive of Fence, Equipment and Supplies at BPSU Abucay						
STATE UNIVERSITY	7764555	Jun 14, 2021	Campus	Jul 02, 2021	Nov 10, 2021	Nov 10, 2021	Awarded	Maricris Garcia	COMPLY
BATAAN PENINSULA			Supply and Delivery of Free Range Chicken and Livestock						
STATE UNIVERSITY	7826597	Jul 08, 2021	Consumables Supplies at BPSU Abucay Campus	Jul 26, 2021	Nov 11, 2021	Nov 11, 2021	Awarded	Maricris Garcia	COMPLY
BATAAN PENINSULA			Construction of Three Storey Academic Building (Phase 1) at BPSU						
STATE UNIVERSITY	7842560	Jul 14, 2021	Orani Campus	Aug 09, 2021	Oct 14, 2021	Oct 14, 2021	Awarded	Maricris Garcia	COMPLY
			Supply, Delivery and Installation of Water Quality Analysis &						
BATAAN PENINSULA			Testing Auxiliary Equipment for the conduct of Environmental						
STATE UNIVERSITY	7862367	Jul 22, 2021	Sustainability Research at BPSU Central Office	Aug 10, 2021	Oct 05, 2021	Oct 05, 2021	Awarded	Maricris Garcia	COMPLY
BATAAN PENINSULA			Supply, Delivery and Installation of Equipment for the						
STATE UNIVERSITY	7873424	Jul 27, 2021	Improvement of Integrated Library System at BPSU Main Campus	Aug 16, 2021	Oct 11, 2021	Oct 11, 2021	Awarded	Maricris Garcia	COMPLY
BATAAN PENINSULA			Supply, Delivery, Installation, Testing and Commissioning of Solar						
STATE UNIVERSITY	7912160	Aug 11, 2021	Panel System at BPSU Dinalupihan Campus	Aug 30, 2021	Nov 02, 2021	Nov 02, 2021	Awarded	Maricris Garcia	COMPLY
BATAAN PENINSULA			Supply and Delivery of Information Communication Technology						
STATE UNIVERSITY	7951662	Aug 26, 2021	(ICT) Equipment for BPSU Main Campus	Sep 14, 2021	Dec 15, 2021	Dec 20, 2021	Awarded	Maricris Garcia	COMPLY

BATAAN PENINSULA									
STATE UNIVERSITY	7974119	Sep 06, 2021	Construction of Perimeter Fence at BPSU Abucay Campus	Sep 27, 2021	Dec 06, 2021	Dec 06, 2021	Awarded	Maricris Garcia	COMPLY
BATAAN PENINSULA			Procurement of Student Group Accident Insurance for AY 2021-						
STATE UNIVERSITY	7987098	Sep 10, 2021	2022 at BPSU Central Office	Oct 01, 2021	Dec 01, 2021	Dec 01, 2021	Awarded	Maricris Garcia	COMPLY
BATAAN PENINSULA			Repair and Rehabilitation of Academic Building II at BPSU						
STATE UNIVERSITY	8033596	Sep 28, 2021	Dinalupihan Campus	Oct 15, 2021	Jan 27, 2022	Jan 27, 2022	Awarded	Maricris Garcia	COMPLY
			Supply, Delivery and Installation of Information Communication						
BATAAN PENINSULA			Technology (ICT) Equipment for the Upgrading of Instructional				Partially		
STATE UNIVERSITY	8049585	Oct 04, 2021	Laboratories at BPSU Main Campus	Oct 22, 2021	Jan 13, 2022	Jan 13, 2022	Awarded	Maricris Garcia	COMPLY
BATAAN PENINSULA			Installation, Testing and Commissioning of Electrical Supply for						
STATE UNIVERSITY	8127652	Oct 28, 2021	College of Nursing and Midwifery (CNM) at BPSU Main Campus	Nov 16, 2021	Dec 29, 2021	Dec 29, 2021	Awarded	Maricris Garcia	COMPLY
			Supply, Delivery and Installation of 3D Printers and Spools for						
			Application of 3D Printing Technology to Enhance the Competitive						
BATAAN PENINSULA			Advantage of Local Bamboo and Furniture Industry at BPSU						
STATE UNIVERSITY	8188058	Nov 15, 2021	Central Offic	Dec 03, 2021	Jan 27, 2022	Jan 27, 2022	Awarded	Maricris Garcia	COMPLY
BATAAN PENINSULA			Supply and Delivery of One(1) Unit Brand New Boom Truck for the						
STATE UNIVERSITY	8200542	Nov 17, 2021	Operation and Maintenance at BPSU Abucay Campus	Dec 06, 2021	N/A	N/A	Failed	Maricris Garcia	COMPLY
			Supply, Delivery and Installation of Information Communication						
BATAAN PENINSULA			Technology (ICT) Equipment for the Upgrading of Instructional						
STATE UNIVERSITY	8210924	Nov 19, 2021	Laboratories at BPSU Main Campus- REBID	Dec 10, 2021	Jan 27, 2022	Jan 27, 2022	Awarded	Maricris Garcia	COMPLY



						Adjacent/Contiguous	Cancel Award	Detail Trackin	J Report	Printable Version	Back
Reference Number: 8127652	BATAAN PENINSULA STATE UNIVERSITY Capitol Site Balanga City Bataan, Region III, Philippines							Award Type: Award Notice			
Control Number:			BPSU Main (Campus-Installa	tion, Testing and Commiss			Con	tract An	nount:	
PB-MC2021-10-0216				-				Php	Php 1,440,000.00		
Bid Notice Title:	Awardee:	CTDUCTION			Contact Person: Ianolo M De Jesus			Awa	ard Date	:	
Installation, Testing and	DE JESUS CONS	STRUCTION						29-1	lov-2021		
Commissioning of Electrical Supply for College of Nursing and	Address:	ibacan Balanca City Bataan Basis	n III. Dhilinninga		Designation:			Pub	lished D	ate:	
Midwifery (CNM) at BPSU Main	Sidacan Koad Si	ibacan, Balanga City Bataan, Regio	in III, Philippines	(Dwner			29-0	Dec-2021		
Campus	Line Item							Dat	e Last U	pdated:	
Approved Budget:	Item No.		Product/Ser	ervice/Project Name Deta	Is	В	udget	29-0	Dec-2021		
Php 1,442,891.52	1			ain Campus-Installation, Te	sting and Commissioning of Electrical supply for		Php 1,4	42,891.52 Con	tract No	.:	
Procurement Mode:		College of Nursing and Midwifery (CNM), 41113600, 1 Lot					MC2	021-10-0	216	
Public Bidding								Pro	ceed Dat	te:	
Classification:								17-[Dec-2021		
Civil Works								Con	tract Ef	fectivity Date:	
Category:								07-0	Dec-2021	-	
Electrical Supplies	Reason For Av	ward:						Con	tract En	d Date:	
Applicable Procurement Rules:	Single Calculated	ed and Responsive Bid						15-1	1ay-2022		
Implementing Rules and Regulations								Cre	ated By:		
Funding Source:								Mar	cris Quia	mbao Garcia	
Government of the Philippines								Dat	e Create	:d:	
(GOP)								29-0	Dec-2021		
Funding Instrument:								Арр	rover:		•
© 2004-2022 DBM Procurement S	Service. All rights	s reserved.							Help /	Contact Us Site	emap



Award Notice Abstract (Ref No.: 3324739)

,			
Reference Number:	BATAAN PENINSULA STATE UNIVERSITY Capitol Site Balanga City Bataan, Region III, Philippines		Award Type:
7826597	Free Range Chicken and Livestock Consumables suppl		Award Notice
Control Number:	Awardee :Contact Person :JPM MACROVET SUPPLYROLANDO MANRISA MUROS		Contract Amount:
PB-AC 2021-05-421	Address : Designation : Quezon St District 1 Cauayan City Isabela, Region II, Philippines NONE		Php2,550,650.00
Bid Notice Title:			Award Date:
Supply and Delivery of Free Range Chicken and	Line Item		20-Oct-2021
Livestock Consumables Supplies at BPSU Abucay	# Product/Service/Project Name 1 Free Range Chicken and Livestock Consumables suppl, BPSU Abucay Campus - Supply and Delivery of Free Range	Budget	–Publish Date:
Campus	Chicken and Livestock Consumables supplies, 21101600, 1, Lot	Php2,584,000.00	11-Nov-2021
Approved Budget:			Date Last Updated:
Php2,584,000.00	Reason for Award : Single Calculated Responsive Bid		11-Nov-2021
Procurement Mode:			Contract Number:
Public Bidding			AC2021-05-421
Classification:			Proceed Date:
Goods			09-Nov-2021
Category:			Contract Effectivity Date:
Agricultural Products (Seeds, Seedlings, Plants)			28-Oct-2021
Applicable Procurement Rules:			Contract End Date:
Implementing Rules and Regulations			07-Jan-2022
Funding Source:			Created By:
Government of the Philippines (GOP)			Maricris Quiambao Garcia
Funding Instrument:			Date Created:
General Appropriations Act			11-Nov-2021
Area of Delivery:			Approver:
Bataan			Maricris Quiambao Garcia
Delivery Period:			View Documents:
60 Day/s			4
Contact Person:			
Maricris Garcia			
Created By:			
Maricris Garcia			



Award Notice Abstract (Ref No.: 3160529)

P			
Reference Number:	BATAAN PENINSULA STATE UNIVERSITY		Award Type:
7714424	Capitol Site Balanga City Bataan, Region III, Philippines Generator Set		Award Notice
Control Number:	Awardee : Contact Person : POWER ACCESS ELECTRICAL SERVICES Ronald Venturina Vizconde		Contract Amount:
05242021-A	Address :Designation :672 Benita St., Gag. Tondo Manila Metro Manila, NCR, PhilippinesManager		Php1,476,488.00
Bid Notice Title:			Award Date:
Supply, Delivery and Installation of 250kVa/200KW,	Line Item		23-Jun-2021
3PH@60Hz Generator Set at BPSU Central Office	# Product/Service/Project Name 1 Generator Set, Supply, Delivery and Installation of 250kVa/200KW, 3PH@60Hz Generator Set at BPSU Central Office, Depart	Budget	Publish Date:
Approved Budget:	1 26110000, 1, Lot	2,000,000.00	15-Jul-2021
Php2,000,000.00			Date Last Updated:
Procurement Mode:	Reason for Award : Lowest Calculated and Responsive Bid		16-Jul-2021
Public Bidding			Contract Number:
Classification:			CO2021-05-0204
Goods			Proceed Date:
Category:			12-Jul-2021
Electrical Supplies			Contract Effectivity Date:
Applicable Procurement Rules:			01-Jul-2021
Implementing Rules and Regulations			Contract End Date:
Funding Source:			09-Sep-2021
Government of the Philippines (GOP)			Created By:
Funding Instrument:			Maricris Quiambao Garcia
General Appropriations Act			Date Created:
Area of Delivery:			15-Jul-2021
Bataan			Approver:
Delivery Period:			Maricris Quiambao Garcia
60 Day/s			View Documents:
Contact Person:			4
Maricris Garcia			
Created By:			
Maricris Garcia			



Award Notice Abstract (Ref No.: 3430006)

Reference Number:	BATAAN PENINSULA STATE UNIVERSITY Capitol Site Balanga City Bataan, Region III, Philippines		Award Type:
8049585	ICT Equipment		Award Notice
Control Number:	Awardee :Contact Person :PC CITY COMPUTER SHOPMICHELLE MICLAT GOROSPE		Contract Amount:
PB-MC2021-08-0191	Address : Designation : Unit C Limjoco Bldg., Mc Arthur Hi-way, San Agustin San Fernando City Pampanga, Manager		Php4,292,000.00
Bid Notice Title:	Unit C Limjoco Bidg., Mc Arthur Hi-way, San Agustin San Fernando City Pampanga, Manager Region III, Philippines		Award Date:
Supply, Delivery and Installation of Information			26-Nov-2021
Communication Technology (ICT) Equipment for the	Line Item # Product/Service/Project Name	Budget	Publish Date:
Upgrading of Instructional Laboratories at BPSU Main	ICT Equipment, BPSU Main Campus- Supply, Delivery and Installation of Information Communication technology (ICT)	Php4.478.800.00	13-Jan-2022
Campus	Equipment for the Upgrading of Instructional Laboratories (Lot 1-Hardware Requirements), 43210000, 1, Lot		Date Last Updated:
Approved Budget:	Reason for Award :		13-Jan-2022
Php5,571,300.00	Single Calculated and Responsive Bid		Contract Number:
Procurement Mode:			MC2021-08-0191
Public Bidding			Proceed Date:
Classification:			20-Dec-2021
Goods			Contract Effectivity Date:
Category:			10-Dec-2021
Information Technology Parts & Accessories & Perip			Contract End Date:
Applicable Procurement Rules:			17-Feb-2022
Implementing Rules and Regulations			Created By:
Funding Source:			Maricris Quiambao Garcia
Government of the Philippines (GOP)			Date Created:
Funding Instrument:			13-Jan-2022
General Appropriations Act			Approver:
Area of Delivery:			Maricris Quiambao Garcia
Bataan			View Documents:
Delivery Period:			4
60 Day/s			
Contact Person:			
Maricris Garcia			
Created By:			
Maricris Garcia			



				Repeat Order Ca	ancel Award Detail T	racking Report	Printable Version	Back
Reference Number: 8210924			A STATE UNIVERSITY ataan, Region III, Philippines			Award Type: Award Notice		
Control Number: PB-MC2021-11-0243		BPSU Main Campus - ICT E	quipment for the Upgrading			Contract Amo Php 1,274,000		
Bid Notice Title: Supply, Delivery and Installation of Information Communication Technology (ICT) Equipment for	Awardee: PC CITY COMPUT Address:		Contact Person: MICHELLE MICLAT GOROSPE Designation:			Award Date: 20-Dec-2021 Published Da		
the Upgrading of Instructional Laboratories at BPSU Main Campus- REBID	Unit C Limjoco Bldg., Mc Arthur Hi-way, San Agustin San Fernando City Pampanga, Region III, Manager Philippines 27- Line Item Da					27-Jan-2022 Date Last Up	dated:	
Approved Budget: Php 1,274,900.00 Procurement Mode:	Item No. 1	Product/Service/Project Name De BPSU Main Campus - ICT Equipment for the Upgrading, BPSU Main Campus - Supply, D CommunicationTechnology (ICT) Equipment for the Upgrading of Instructional Laboratorie			et Php 1,274,900.00	27-Jan-2022 Contract No.: MC2021-11-024	43	
Public Bidding Classification: Goods Category:						Proceed Date 26-Jan-2022 Contract Effe 17-Jan-2022 Contract End	ctivity Date:	
Information Technology Applicable Procurement Rules: Implementing Rules and Regulations	Reason For Aw Single Calculated	vard: d and Responsive Bid				26-Mar-2022 Created By: Maricris Quiam		
Funding Source: Government of the Philippines (GOP)						Date Created 27-Jan-2022 Approver:	:	•
© 2004-2022 DBM Procurement S	Service. All rights	reserved.				Help C	ontact Us Sit	emap



Award Notice Abstract (Ref No.: 3280293)

Close Window

F		
Reference Number:	BATAAN PENINSULA STATE UNIVERSITY	Award Type:
7842560	Capitol Site Balanga City Bataan, Region III, Philippines Construction Projects	Award Notice
	Awardee : Contact Person : R.Z. TIGAS CONSTRUCTION AND TRADING ROLANDO ZULUETA TIGAS	Contract Amount:
PB-OC2021-02-017	Address : Designation : 206 Fatima St., Sapa Samal Bataan, Region III, Philippines Owner/Manager	Php8,200,104.28
Bid Notice Title:		Award Date:
Construction of Three Storey Academic Building (Phase	Line Item	28-Sep-2021
1) at BPSU Orani Campus	# Product/Service/Project Name Budget	Publish Date:
Approved Budget:	Construction Projects, BPSU Orani Campus-Design and Construction of Three Storey Academic Building (Phase 1), 72000000, 1, Lot Php10,000,000.00	14-Oct-2021
Php10,000,000.00		Date Last Updated:
	Reason for Award : Lowest Calculated and Responsive Bid	14-Oct-2021
Public Bidding		Contract Number:
Classification:		OC2021-02-017
Civil Works		Proceed Date:
Category:		04-Oct-2021
Construction Projects		Contract Effectivity Date:
Applicable Procurement Rules:		01-Oct-2021
Implementing Rules and Regulations		Contract End Date:
Funding Source:		02-Mar-2022
Government of the Philippines (GOP)		Created By:
Funding Instrument:		Maricris Quiambao Garcia
General Appropriations Act		Date Created:
Location:		14-Oct-2021
Bataan		Approver:
Contract Duration:		Maricris Quiambao Garcia
150 Day/s		View Documents:
Contact Person:		4
Maricris Garcia		
Created By:		
Maricris Garcia		



Award Notice Abstract (Ref No.: 3361240)

Reference Number:	BATAAN PENINSULA STATE UNIVERSITY Capitol Site Balanga City Bataan, Region III, Philippines		Award Type:
7974119	BPSU Abucay Campus - Construction of Perimeter Fen		Award Notice
Control Number:	Awardee : Contact Person : S.M. SEVERINO CONSTRUCTION AND TRADING Sotero Manalang Severino		Contract Amount:
PB-AC2021-07-470	Address :Designation :Purok I - Cupang Arayat Pampanga, Region III, PhilippinesProprietor/General Manager		Php1,036,266.11
Bid Notice Title:			Award Date:
Construction of Perimeter Fence at BPSU Abucay	Line Item		13-Oct-2021
Campus	# Product/Service/Project Name BPSU Abucay Campus - Construction of Perimeter Fen, BPSU Abucay Campus - Construction of Perimeter Fence,	Budget	– Publish Date:
Approved Budget:	1 72000000, 1, Lot	Php1,350,644.95	06-Dec-2021
Php1,350,644.95			Date Last Updated:
Procurement Mode:	Reason for Award : Single Calculated and Responsive Bid		06-Dec-2021
Public Bidding			Contract Number:
Classification:			AC2021-07-470
Civil Works			Proceed Date:
Category:			05-Nov-2021
Construction Projects			Contract Effectivity Date:
Applicable Procurement Rules:			19-Oct-2021
Implementing Rules and Regulations			Contract End Date:
Funding Source:			02-Feb-2022
Government of the Philippines (GOP)			Created By:
Funding Instrument:			Maricris Quiambao Garcia
General Appropriations Act			Date Created:
Location:			06-Dec-2021
Bataan			Approver:
Contract Duration:			Maricris Quiambao Garcia
90 Day/s			View Documents:
Contact Person:			4
Maricris Garcia			
Created By:			
Maricris Garcia			
·	·		



Award Notice Abstract (Ref No.: 3341566)

Reference Number:	BATAAN PENINSULA STATE UNIVERSITY Capitol Site Balanga City Bataan, Region III, Philippines		Award Type:
7987098	Procurement of Student Group Accident Insurance		Award Notice
	Awardee : Contact Person : STANDARD INSURANCE CO., INC. NOEL T MOLINA		Contract Amount:
PB CO2021-09-0322	Address : Designation : 28/F Petron Mega Plaza Building 358 Sen. Gil Puyat Avenue Makati City Makati City Senior Vice President		Php840,000.00
Bid Notice Title:	Metro Manila, NCR, Philippines		Award Date:
Procurement of Student Group Accident Insurance for			19-Oct-2021
AY 2021-2022 at BPSU Central Office	Line Item # Product/Service/Project Name	Budget	Publish Date:
Approved Budget:	Procurement of Student Group Accident Insurance, BPSU Central Office-Procurement of Student Group Accident	Php1,050,000.00	01-Dec-2021
Php1,050,000.00	Insurance for AY 2021-2022, 84131600, 1, Lot		Date Last Updated:
Procurement Mode:	Reason for Award :		01-Dec-2021
	Lowest Calculated and Responsive Bid		Contract Number:
Classification:			CO2021-09-0322
Goods			Proceed Date:
Category:			10-Nov-2021
Financial and Insurance Services			Contract Effectivity Date:
Applicable Procurement Rules:			08-Nov-2021
Implementing Rules and Regulations			Contract End Date:
Funding Source:			10-Nov-2022
Government of the Philippines (GOP)			Created By:
Funding Instrument:			Maricris Quiambao Garcia
General Appropriations Act			Date Created:
Area of Delivery:			24-Nov-2021
Bataan			Approver:
Delivery Period:			Maricris Quiambao Garcia
1 Year/s			View Documents:
Contact Person:			4
Maricris Garcia			
Created By:			
Maricris Garcia			



Award Notice Abstract (Ref No.: 3266798)

Close Window

Reference Number:	BATAAN PENINSULA STATE UNIVERSITY Capitol Site Balanga City Bataan, Region III, Philippines	Award Type:
7862367	Water Quality Analysis and Testing Auxiliary Equip	Award Notice
Control Number:	Awardee : Contact Person : SIGMATECH, INC. Jaime Manalo De Lazo	Contract Amount:
PB-CO2021-07-0272	Address : B136 L1 C. Arellano St., Katarungan Village, (Daang Hari) Poblacion Muntinlupa City President/General Manager	Php2,140,000.00
Bid Notice Title:	Metro Manila, NCR, Philippines	Award Date:
Supply, Delivery and Installation of Water Quality		19-Aug-2021
Analysis & Testing Auxiliary Equipment for the conduct	Line Item # Product/Service/Project Name Budget	Publish Date:
of Environmental Sustainability Research at BPSU	Water Quality Analysis and Testing Auxiliary Equip, BPSU Central Office- Supply, Delivery and Installation of Water	05-Oct-2021
Central Office	1 Quality Analysis & Testing Auxiliary Equipment for the conduct of environmental sustainability Research, 41104200, 1, Php2,145,000.00 Lot	Date Last Updated:
Approved Budget:		05-Oct-2021
Php2,145,000.00	Reason for Award :	Contract Number:
Procurement Mode:	Single Calculated and Responsive Bid	CO2021-07-0272
Public Bidding		Proceed Date:
Classification:		28-Sep-2021
Goods		Contract Effectivity Date:
Category:		17-Sep-2021
Laboratory Supplies and Equipment		Contract End Date:
Applicable Procurement Rules:		26-Nov-2021
Implementing Rules and Regulations		Created By:
Funding Source:		Maricris Quiambao Garcia
Government of the Philippines (GOP)		Date Created:
Funding Instrument:		05-Oct-2021
General Appropriations Act		Approver:
Area of Delivery:		Maricris Quiambao Garcia
Bataan		View Documents:
Delivery Period:		4
60 Day/s		
Contact Person:		
Maricris Garcia		
Created By:		
Maricris Garcia		



Award Notice Abstract (Ref No.: 3158543)

Reference Number:	BATAAN PENINSULA STATE UNIVERSITY Capitol Site Balanga City Bataan, Region III, Philippines		Award Type:
7672741	Laboratory Equipment		Award Notice
Control Number:	Awardee :Contact Person :PC CITY COMPUTER SHOPMICHELLE MICLAT GOROSPE		Contract Amount:
05052021-A	Address : Designation : Unit C Limjoco Bldg., Mc Arthur Hi-way, San Agustin San Fernando City Pampanga, Manager		Php2,217,000.00
Bid Notice Title:	Region III, Philippines		Award Date:
Supply, Delivery and Installation of IT Laboratory			02-Jun-2021
Equipment for College of Information and	Line Item # Product/Service/Project Name	Budget	Publish Date:
Communication Technology (CICT) at BPSU Main	Laboratory Equipment, Supply, Delivery and Installation of IT Laboratory Equipment for College of Information and	Php2,222,500.00	14-Jul-2021
Campus	Communication Technology (CICT) at BPSU Main Campus, 43210000, 1, Lot		Date Last Updated:
Approved Budget:	Reason for Award :		14-Jul-2021
Php2,222,500.00	Single Calculated and Responsive Bid		Contract Number:
Procurement Mode:			MC2021-05-0100
Public Bidding			Proceed Date:
Classification:			21-Jun-2021
Goods			Contract Effectivity Date:
Category:			09-Jun-2021
Information Technology Parts & Accessories & Perip			Contract End Date:
Applicable Procurement Rules:			18-Sep-2021
Implementing Rules and Regulations			Created By:
Funding Source:			Maricris Quiambao Garcia
Government of the Philippines (GOP)			Date Created:
Funding Instrument:			14-Jul-2021
General Appropriations Act			Approver:
Area of Delivery:			Maricris Quiambao Garcia
Bataan			View Documents:
Delivery Period:			4
30 Day/s			
Contact Person:			
Maricris Garcia			
Created By:			
Maricris Garcia			
			·



Award Notice Abstract (Ref No.: 3453660)

Close Window

Reference Number:	BATAAN PENINSULA STATE UNIVERSITY Capitol Site Balanga City Bataan, Region III, Philippines		Award Type:
8033596	BPSU Dinalupihan Campus - Repair and Rehabilitatio		Award Notice
Control Number:	Awardee :Contact Person :DM MADARANG CONSTRUCTIONDONALD MENDOZA MADARANG		Contract Amount:
PB-DC2021-09-080	Address : 200 JOSEFA VILLE PANILAO, PILAR BATAAN. Pilar Bataan, Region III, Philippines OWNER		Php25,620,000.00
Bid Notice Title:			Award Date:
Repair and Rehabilitation of Academic Building II at	Line Item		05-Jan-2022
BPSU Dinalupihan Campus	# Product/Service/Project Name BPSU Dinalupihan Campus - Repair and Rehabilitatio, BPSU Dinalupihan Campus - Repair and Rehabilitation of	Budget	Publish Date:
Approved Budget:	Academic Building II, 72000000, 1, Lot	Php30,000,000.00	27-Jan-2022
Php30,000,000.00			Date Last Updated:
Procurement Mode:	Reason for Award : Single Calculated and Responsive Bid		27-Jan-2022
Public Bidding			Contract Number:
Classification:			DC2021-09-080
Civil Works			Proceed Date:
Category:			19-Jan-2022
Construction Projects			Contract Effectivity Date:
Applicable Procurement Rules:			06-Jan-2022
Implementing Rules and Regulations			Contract End Date:
Funding Source:			14-Dec-2022
Government of the Philippines (GOP)			Created By:
Funding Instrument:			Maricris Quiambao Garcia
National Expenditure Program (NEP) for the suceeding			Date Created:
year - Single Year			27-Jan-2022
Location:			Approver:
Bataan			Maricris Quiambao Garcia
Contract Duration:			View Documents:
330 Day/s			4
Contact Person:			
Maricris Garcia			
Created By:			
Maricris Garcia			



Award Notice Abstract (Ref No.: 3321648)

· · · ·			
Reference Number:	BATAAN PENINSULA STATE UNIVERSITY Capitol Site Balanga City Bataan, Region III, Philippines		Award Type:
7764555	BPSU Abucay Campus-Construction of Free-range Chic		Award Notice
Control Number:	Awardee : Contact Person : BALLIGI CONSTRUCTION DEVELOPMENT CORPORATION GELACIO DUMPAO BONGNGAT		Contract Amount:
PB-AC 2021-05-422	Address : Designation : Molintas St., Purok 5, Bulanao Tabuk Kalinga, CAR, Philippines CEO		Php2,016,102.27
Bid Notice Title:			Award Date:
Construction of Free-Range Chicken Multiplier Breeder	Line Item		20-Oct-2021
Facility Inclusive of Fence, Equipment and Supplies at	# Product/Service/Project Name	Budget	Publish Date:
BPSU Abucay Campus	BPSU Abucay Campus-Construction of Free-range Chic, BPSU Abucay Campus-Construction of Free-range Chicken Multiplier Facility inclusive of fence, equipment and supplies, 30190000, 1, Lot	Php2,344,854.80	10-Nov-2021
Approved Budget:			Date Last Updated:
Php2,344,854.80	Reason for Award : Lowest Calculated and Responsive Bid		10-Nov-2021
Procurement Mode:			Contract Number:
Public Bidding			AC2021-05-422
Classification:			Proceed Date:
Civil Works			09-Nov-2021
Category:			Contract Effectivity Date:
Construction Projects			28-Oct-2021
Applicable Procurement Rules:			Contract End Date:
Implementing Rules and Regulations			06-Feb-2022
Funding Source:			Created By:
Government of the Philippines (GOP)			Maricris Quiambao Garcia
Funding Instrument:			Date Created:
General Appropriations Act			10-Nov-2021
Location:			Approver:
Bataan			Maricris Quiambao Garcia
Contract Duration:			View Documents:
90 Day/s			4
Contact Person:			
Maricris Garcia			
Created By:			
Maricris Garcia			



Award Notice Abstract (Ref No.: 3380928)

Reference Number:	BATAAN PENINSULA STATE UNIVERSITY Capitol Site Balanga City Bataan, Region III, Philippines	Award Type:
7951662	BPSU Main Campus-Supply and Delivery of Informatio	Award Notice
Control Number:	Awardee : Contact Person : PC CITY COMPUTER SHOP MICHELLE MICLAT GOROSPE	Contract Amount:
PB-MC2021-08-0187	Address : Unit C Limjoco Bldg., Mc Arthur Hi-way, San Agustin San Fernando City Pampanga, Designation :	Php3,860,000.00
Bid Notice Title:	Region III, Philippines	Award Date:
Supply and Delivery of Information Communication		27-Sep-2021
Technology (ICT) Equipment for BPSU Main Campus	Line Item # Product/Service/Project Name Budget	Publish Date:
Approved Budget:	BPSU Main Campus-Supply and Delivery of Informatio, BPSU Main Campus-Supply and Delivery of Information	15-Dec-2021
Php3,926,300.00	Communication Technology (ICT) Equipment for BPSU Main Campus, 43210000, 1, Lot	Date Last Updated:
Procurement Mode:	Reason for Award :	20-Dec-2021
Public Bidding	Single Calculated and Responsive Bid	Contract Number:
Classification:		MC2021-08-0187
Goods		Proceed Date:
Category:		20-Dec-2021
Information Technology		Contract Effectivity Date:
Applicable Procurement Rules:		10-Dec-2021
Implementing Rules and Regulations		Contract End Date:
Funding Source:		17-Feb-2022
Government of the Philippines (GOP)		Created By:
Funding Instrument:		Maricris Quiambao Garcia
General Appropriations Act		Date Created:
Area of Delivery:		15-Dec-2021
Bataan		Approver:
Delivery Period:		Maricris Quiambao Garcia
60 Day/s		View Documents:
Contact Person:		4
Maricris Garcia		
Created By:		
Maricris Garcia		



Award Notice Abstract (Ref No.: 3274368)

Close Window

Defense Number: Avrane PenNSULATION PENNSUL				
#22342 ended ended General Number in the first First Notion Clarits Not. Control Number Notion Pairs Of the Number	Reference Number:			Award Type:
Control window is the interchall control is	7873424	Equipment		Award Notice
gath Address : Designation : Designation : Designation : Mund Account Executive Mund Account Executive Executive Executiv	Control Number:	Awardee : Contact Person : WISERF TECHNOLOGIES INC. Maridol Garcia Gregorio		Contract Amount:
Bit dota Title: Notice Title: Notice Title: Avaid Date: Supply, Delivery and Istaliation of Equipment for the improvement of Integrated Likery System 1895 Improvement of Integrated Likery System 1895 Total 2001 Nain Campus Improvement of Integrated Likery System 1895 Improvement of Integrated Likery System 1895 Total 2001 Approved Budget: Improvement of Integrated Likery System, BLII1000, 1, Lot Total 2001 Total 2001 Nain Campus Improvement of Integrated Likery System, BLII1000, 1, Lot Total 2001 Total 2001 Nain Campus Improvement of Integrated Likery System, BLII1000, 1, Lot Total 2001 Total 2001 Naine Campus Improvement of Integrated Likery System, BLII1000, 1, Lot Total 2001 Total 2001 Naine Campus System, BLII1000, 1, Lot Improvement of Integrated Likery System, BLII1000, 1, Lot Improvement of Integrated Likery System, BLII1000, 1, Lot Total 2001 System Edited System Age Improvement of Unit Age Improvement of Unit Age Improvement of Unit Age System Integration Single Calculated and Responsive Bid Improvement of Unit Age Improvement of Unit Age System Integration Improvement of Unit Age Improvement of Unit Age Improvement of Unit Age System Integration Improvement of Unit Age Improvement of Unit Age Improvement of Unit Age	PB-MC2021-07-0165	Address : Designation :		Php1,671,600.00
Improvement of Integrated Library System at BISD Improvement System at BISD Improvement System at BISD Product/Service/Project Name Budget Approved Budget: Improvement Aget Comparison System, BILLBOW, Loke Proceed Data Last Update(: Data Last Update(: Rhp: 680,000.00 Improvement Aget Comparison System, BILLBOW, Loke Improvement Aget Comparison System, BILLBOW, Loke Data Last Update(: Proceed Data Last Update(: Improvement Aget Comparison System, BILLBOW, Loke Contract Mumber: Data Last Update(: Proceed Data Library System, BILLBOW, Loke Improvement Aget Comparison System, BILLBOW, Loke Contract Mumber: Data Last Update(: Proceed Data Library System, BILLBOW, Loke Improvement Aget Comparison System, BILLBOW, Loke Contract Find Data: Data Last Update(: Sods Improvement Aget Comparison System, BILLBOW, Loke Improvement Aget Comparison System, BILLBOW, Loke Improvement Aget Comparison System, BILLBOW, Loke Improvement Aget Comparison System, BILLBOW, Loke Comparison System, BI	Bid Notice Title:			Award Date:
Independent of integrate Under System at Body Fundam Campus Fundam	Supply, Delivery and Installation of Equipment for the			03-Sep-2021
Main Campus Equipment, BSD Main Campus-Supply, Delivery and Installation of Equipment for the improvement of Integrated Php1,680,000.0 In-dct-2021 Approved Budget Data LSU Updated: Data LSU Updated: PhpL680,000.00 In-dct-2021 In-dct-2021 Procement Mode: Single Calculated and Responsive Bid Contract Number: Contract Number: Public Bidding Single Calculated and Responsive Bid MC2010-7.055 MC2010-7.055 Catagrit Single Calculated and Responsive Bid MC2010-7.055 MC2010-7.055 Systems Integration Single Calculated and Responsive Bid MC2010-7.055 MC2010-7.055 Systems Integration Single Calculated and Responsive Bid MC2010-7.055 MC2010-7.055 Systems Integration Single Calculated and Responsive Bid MC2010-7.0	Improvement of Integrated Library System at BPSU		Budget	Publish Date:
Approve Budget: Loard' Spacen, 6111009, 1, 100. Date Last Updated: Php1,680,000.00 1-0-ta: 2021 1-0-ta: 2021 Procurement Mode: Single Cakulated and Responsive Bid Contact Number: Public Bidding MC2021-07-0165 MC2021-07-0165 Classification: MC2021-07-0165 MC2021-07-0165 Goods In-ort: 2021 Contact Effectivity Date: Catagory: In-ort: 2021 Contact Effectivity Date: System Integration M-Oct: 2021 Contact Effectivity Date: Applicable Procurement Rules: In-ort: 2021 Contact Effectivity Date: Implementing Rules and Regulations B-In-ort: 2021 Contact Effectivity Date: Funding Source: Goods Contact Effectivity Date: Deliver: Government of the Philippines (GOP) Hort: Gourds Gordia Marcier Gudambao Gardia Funding Shurumant: In-ort: 2021 Marcier Gudambao Gardia Government of the Philippines (GOP) Marcier Gudambao Gardia Marcier Gudambao Gardia Government of the Philippines (GOP) Marcier Gudambao Gardia Marcier Gardia Government: Hort: Gou	Main Campus	Equipment, BPSU Main Campus-Supply, Delivery and Installation of Equipment for the improvement of Integrated		11-Oct-2021
Reson for Award : Reson for Award : Procurement Node: Single Calculated and Responsive Bid MC0210-0165 Public Bidding MC0210-0165 MC0210-0165 Classification: Proceed and Responsive Bid Proceed and Responsive Bid Classification: Goods Proceed and Responsive Bid Category: Image: Classification: Contract Effectivity Date: Systems Integration Image: Classification: Ontract Effectivity Date: Applicable Procurement Rules: Image: Classification: Ontract Effectivity Date: Image: Classification: Image: Classification: Ontract Effectivity Date: Soverners Of the Philippines (GOP) Image: Classification: Ontract Effectivity Date: Gonders Classification: Image: Classification: Marine Science: Gonders Classification: Image: Classification: Marine Science: Gonders Classification: Image: Classification: Marine Science: Soverners Other Philippines (GOP) Image: Classification: Marine Science: Soverners Other Philippines (GOP) Image: Classification: Marine Science: Soverners Other Philippines (G	Approved Budget:	Library System, 81111809, 1, Lot	F / ,	Date Last Updated:
Procendent Mode:Single Calculated and Responsive BildContract Number:Public BildingIndext And Second S	Php1,680,000.00	Peason for Award -		11-Oct-2021
Clasification: Proceed Date: Goods 11-0ct-2021 Category: Contract Effective Date: Systems integration Contract Control Applicable Procurement Rules: Contract Effective Date: Implementing Rules and Regulations Ostract Effective Date: Soverment of the Philippines (GOP) Cented Date: Funding Instrument: Centeral: Soverment of the Philippines (GOP) Centeral: Funding Instrument: Date: Satam Approver: Soverment of the Philippines (GOP) Detected Date: Funding Instrument: Date: Soverment of the Philippines (GOP) Detected Date: Soverment of	Procurement Mode:			Contract Number:
Goods 1-0ct-2021 Category: Contract Effectivity Date: Systems Integration 64-oct-2021 Applicable Procurement Rules: Def-aboret: Implementing Rules and Regulations Goods-Jan-2022 Funding Source: Cated Date: Government of the Philippines (GOP) Marcins Quiambao Garcia Funding Instrument: Date Cated: General Appropriations Act Approver: Batan Approver: Batan Marcins Quiambao Garcia 90 Day/s Marci	Public Bidding			MC2021-07-0165
Category: Contract Effectivity Date: Systems Integration 0-0ct-2021 Applicable Procurement Rules: 0-0ct-2021 Implementing Rules and Regulations 0-3ar-2022 Funding Source: 0-3ar-2022 Soverment of the Philippines (GOP) Created By: Funding Instrument: Applicable Procurement Auto: Garden Appropriations Act Approver: Stata Applicable Procurement Auto: Balan In-0ct 2021 Boys Approver: Soloy Marcins Quambao Garcia Soloy Approver: Soloy Marcins Quambao Garcia Soloy Approver: Balan Concentent: Soloy Marcins Quambao Garcia Soloy Marcins Quambao Garcia Soloy Approver: Soloy Marcins Quambao Garcia Soloy Approver: Soloy Applicable Procute: Soloy Applicable Procute: Soloy Applicable Procute: Soloy Applicable Procute: Soloy Approver: Contact Pros	Classification:			Proceed Date:
Systems fuegration 04-0ct-2021 Applicable Procurement Rules: Contact End Date: Implementing Rules and Regulations 08-Jan-2022 Funding Source: Ceted By: Government of the Philippines (GOP) Marris Quimbao Garcia Funding Instrument: De Created: General Appropriations Act 10-0ct-2021 Bataan Approver: Bobys Marris Quimbao Garcia 90 Day/s Concentention Contact Person: Ver Documents Narris Garcia Fundion Concentention	Goods			11-Oct-2021
Applicable Procurement Rules: Contract End Date: Implementing Rules and Regulations 08-Jan-2022 Funding Source: Created By: Government of the Philippines (GOP) Maricris Quiambao Garcia Funding Instrument: Date Created: General Appropriations Act 1-0ct-2021 Area of Delivery: Applications Bataan Micrics Quiambao Garcia Delivery Period: Yoe Wootments So Day/s Yiew Documents Gonact Cherson: Area of Leivery Maricris Garcia Yiew Documents Funding Source: Yiew Documents	Category:			Contract Effectivity Date:
Imperenting Rules and Regulations 08-Jan-2022 Funding Source: Create By: Government of the Philippines (GOP) Maricis Quianbao Garcia Funding Instrument: Date Created: Goereral Appropriations Act In-oct-2021 Area of Delivery: Arear of Delivery Bataan Maricis Quianbao Garcia Delivery Period: Marcins Quianbao Garcia 90 Day/s Kanche Componention Gontact Person: Area of Delivery: Marcins Garcia Kanche Componention Polivery Period: Marcins Quianbao Garcia Marcins Garcia Kanche Componention Area of Delivery Period: Marcins Quianbao Garcia Marcins Garcia Kanche Componention Pologing Area of Delivery Period: Marcins Garcia Kanche Componention Marcins Garcia Kanche C	Systems Integration			04-Oct-2021
Funding Source: Created By: Government of the Philippines (GOP) Maricris Quiambao Garcia Funding Instrument: Date Created By: General Appropriations Act 11-Oct-2021 Area of Delivery: Approver: Bataan Maricris Quiambao Garcia Pelivery Period: View Documents: 90 Day/s View Documents: Contact Person: 4 Maricris Garcia Funding Ministrument: Maricris Garcia Funding Ministrument:	Applicable Procurement Rules:			Contract End Date:
Government of the Philippines (GOP)Maricris Quiambao GarciaFunding Instrument:Date Created:General Appropriations Act1-0ct-2021Area of Delivery:Approver:BataanMaricris Quiambao GarciaDelivery Period:View Documents:90 Day/sView Documents:Gontact Person:4Maricris GarciaForeated By:	Implementing Rules and Regulations			08-Jan-2022
Funding Instrument: Date Created: General Appropriations Act 11-Oct-2021 Area of Delivery: Approver: Bataan Approver: Delivery Period: Maricris Quiambao Garcia 90 Day/s 4 Contact Person: 4 Maricris Garcia Interference Period: Interference Contact Person: Interference Maricris Garcia Interference Created By: Interference	Funding Source:			Created By:
General Appropriations Act 11-Oct-2021 Area of Delivery: Approver: Bataan Maricris Quiambao Garcia Delivery Period: View Documents: 90 Day/s 4 Contact Person: 4 Maricris Garcia Ferseted By:	Government of the Philippines (GOP)			Maricris Quiambao Garcia
Area of Delivery:Approver:BataanMaricris Quiambao GarciaDelivery Period:View Documents:90 Day/s4Contact Person:4Maricris GarciaHerion (Herion)Created By:Herion (Herion)	Funding Instrument:			Date Created:
Bataan Maricis Quiambao Garcia Delivery Period: View Documents: 90 Day/s 4 Contact Person: 4 Maricis Garcia 4 Period: 4 Created By: 6	General Appropriations Act			11-Oct-2021
Delivery Period: View Documents: 90 Day/s 4 Contact Person: 4 Maricris Garcia 1 Created By: 1	Area of Delivery:			Approver:
90 Day/s 4 Contact Person: 4 Maricris Garcia 4 Created By: 4	Bataan			Maricris Quiambao Garcia
Contact Person: Maricris Garcia Created By:	Delivery Period:			View Documents:
Maricris Garcia Created By:	90 Day/s			4
Created By:	Contact Person:			
	Maricris Garcia			
Maricris Garcia	Created By:			
	Maricris Garcia			



Bid Notice Abstract

Invitation to Bid (ITB)

Procuring Entity	BATAAN PENINSULA STATE UNIV	ERSITY	
Title	Supply and Delivery of Office Sup Offices of BPSU Main Campus	oplies and Consumables for 1st	and 2nd Quarter for the
Area of Delivery	Bataan		
Solicitation Number:	04082021-В	Status	Failed
Trade Agreement:	Implementing Rules and Regulations	Associated Components	
Procurement Mode:	Public Bidding		
Classification:	Goods	Bid Supplements	
Category:	Office Equipment Supplies and Consumables		
Approved Budget for the Contract:	PHP 1,087,322.00	Document Request List	1
Delivery Period:	60 Day/s		
Client Agency:		Date Published	12/04/202
Contact Person:	Maricris Quiambao Garcia BAC Secretariat BPSU Main Campus, Capitol Compound Balanga City Bataan Philippines 2100 63-47-2371341 63-47-2372350 procurement_central@bpsu.edu.ph	Last Updated / Time Closing Date / Time	27/01/2022 16:52 F 03/05/2021 16:00 F
Description	p		
" See attached biddin	g documents"		
Pre-bid Conference	2		
Date	Time		Venue
22/04/2021	9:00:00 AM	Conference Rm. Main, Capitol Co Bataan	1. Admin. Bldg., BPSU mpound, City of Balanga,

No Bids were received

Created by Maricris Quiambao Garcia

Date Created 08/04/2021

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

© 2004-2022 DBM Procurement Service. All rights reserved.

Help Contact Us Sitemap



Award Notice Abstract (Ref No.: 3306964)

Status: Updated

. ,			· · ·
Reference Number:	BATAAN PENINSULA STATE UNIVERSITY Capitol Site Balanga City Bataan, Region III, Philippines		Award Type:
7912160	Solar Panel System		Award Notice
Control Number:	Awardee :Contact Person :SOLARSET CORPORATIONMaria Cecilia De Salit Asuncion		Contract Amount:
PB-DC2021-07-061	Address : Designation : 1E Bamboo Villas, Sandoval Ave., Pinagbuhatan, Pasig City Metro Manila, NCR, Brogidant		Php1,497,400.00
Bid Notice Title:	Philippines		Award Date:
Supply, Delivery, Installation, Testing and			27-Sep-2021
Commissioning of Solar Panel System at BPSU	Line Item # Product/Service/Project Name	Budget	Publish Date:
Dinalupihan Campus	Solar Panel System, BPSU Dinalupihan Campus-Supply, Delivery, Installation, Testing and Commissioning of Solar	Php1,537,189.00	02-Nov-2021
Approved Budget:	Panel System, 56111605, 1, Lot	······	Date Last Updated:
Php1,537,189.00	Reason for Award :		02-Nov-2021
Procurement Mode:	Lowest Calculated and Responsive Bid		Contract Number:
Public Bidding			DC2021-07-061
Classification:			Proceed Date:
Goods			18-Oct-2021
Category:			Contract Effectivity Date:
Electrical Systems and Lighting Components			11-Oct-2021
Applicable Procurement Rules:			Contract End Date:
Implementing Rules and Regulations			16-Dec-2021
Funding Source:			Created By:
Government of the Philippines (GOP)			Maricris Quiambao Garcia
Funding Instrument:			Date Created:
General Appropriations Act			02-Nov-2021
Area of Delivery:			Approver:
Bataan			Maricris Quiambao Garcia
Delivery Period:			View Documents:
60 Day/s			4
Contact Person:			
Maricris Garcia			
Created By:			
Maricris Garcia			
·			



Bid Notice Abstract

Invitation to Bid (ITB)

	7590235		
Procuring Entity	BATAAN PENINSULA STATE UNIVE	RSITY	
Title	Supply and Delivery of Laboratory BPSU Abucay Campus	 Instrument and Equipment fo 	r Old Engineering Building at
Area of Delivery	Bataan		
Solicitation Number:	03312021-F	Status	Failed
Trade Agreement:	Implementing Rules and Regulations	Associated Components	
Procurement Mode:	Public Bidding		
Classification:	Goods	Bid Supplements	
Category:	Laboratory Supplies and Equipment		
Approved Budget for the Contract:	PHP 3,589,478.00	Document Request List	
Delivery Period:	90 Day/s		
Client Agency:		Date Published	01/04/202
Contact Person:	Maricris Quiambao Garcia BAC Secretariat		
	BPSU Main Campus, Capitol Compound Balanga City	Last Updated / Time	27/01/2022 16:45 P
	Bataan	Closing Date / Time	23/04/2021 16:00 P
	Philippines 2100 63-47-2371341 63-47-2372350 procurement_central@bpsu.edu.ph		23/04/2021 10:00 P
Description		1	1
" See attached biddin	g documents"		
Pre-bid Conference	e		
Date	Time		Venue
12/04/2021	10:00:00 AM	Conference Rm. Campus, Capitol Balanga, Bataan	1. Admin Bldg, BPSU Main Compound City of

No Bids were received

Created by Maricris Quiambao Garcia

Date Created 31/03/2021

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

© 2004-2022 DBM Procurement Service. All rights reserved.

Help Contact Us Sitemap



Award Notice Abstract (Ref No.: 3142091)

P			
Reference Number:	BATAAN PENINSULA STATE UNIVERSITY Capitol Site Balanga City Bataan, Region III, Philippines		Award Type:
7604813	Furniture and Fixtures		Award Notice
Control Number:	Awardee : Contact Person : GLOBAL EMPIRE INTERNATIONAL GROUP OF COMPANIES, INC. Fel villaruz Bermeo		Contract Amount:
04082021-C	Address : Designation : 1008 Wilshire Plaza,11 Annapolis St. Greenhills San Juan City Metro Manila, NCR, Admin/HP Assistant		Php5,263,126.94
Bid Notice Title:	Philippines		Award Date:
Supply, Delivery and Installation of Furniture and			20-May-2021
Fixtures for the Third Floor of Library at BPSU Main	Line Item # Product/Service/Project Name	BUDDET	Publish Date:
Campus	Furniture and Fixtures, Supply, Delivery and Installation of Furniture and Fixtures for the Third Floor of Library at BPSU	hp6,050,000.00	01-Jul-2021
Approved Budget:	Main Campus, 56101500, 1, Lot		Date Last Updated:
Php6,050,000.00	Reason for Award :		02-Jul-2021
Procurement Mode:	Lowest Calculated Responsive Bid		Contract Number:
Public Bidding			MC2021-04-0082
Classification:			Proceed Date:
Goods			14-Jun-2021
Category:			Contract Effectivity Date:
Furniture			04-Jun-2021
Applicable Procurement Rules:			Contract End Date:
Implementing Rules and Regulations			11-Sep-2021
Funding Source:			Created By:
Government of the Philippines (GOP)			Maricris Quiambao Garcia
Funding Instrument:			Date Created:
General Appropriations Act			01-Jul-2021
Area of Delivery:			Approver:
Bataan			Maricris Quiambao Garcia
Delivery Period:			View Documents:
90 Day/s			4
Contact Person:			
Maricris Garcia			
Created By:			
Maricris Garcia			



Award Notice Abstract (Ref No.: 3123445)

BATAAN PENINSULA STATE UNIVERSITY		Award Type:
Supply, Delivery and Installation of Computer Labo		Award Notice
PC CITY COMPUTER SHOP MICHELLE MICLAT GOROSPE		Contract Amount:
		Php1,671,500.00
Region III, Philippines		Award Date:
		30-Apr-2021
	Budget	Publish Date:
		18-Jun-2021
Equipment, Network Peripherals and Software for Old Engineering Building at BPSU Abucay Campus, 43210000, 1, Lot		Date Last Updated:
Reason for Award :		18-Jun-2021
Single Calculated Responsive Bid		Contract Number:
		AC2021-03-361
		Proceed Date:
		25-May-2021
		Contract Effectivity Date:
		14-May-2021
		Contract End Date:
		23-Jun-2021
		Created By:
		Maricris Quiambao Garcia
		Date Created:
		18-Jun-2021
		Approver:
		Maricris Quiambao Garcia
		View Documents:
		4
	Capitol Site Balanga City Bataan, Region III, Philippines Supply, Delivery and Installation of Computer Labo Awardee : PC CITY COMPUTER SHOP Address : Unit C Limjoco Bldg., Mc Arthur Hi-way, San Agustin San Fernando City Pampanga, Region III, Philippines Line Item # Product/Service/Project Name 1 Supply, Delivery and Installation of Computer Laboratory 1 Supply, Delivery and Installation of Computer Laboratory 1 Reason for Award :	Capitol Site Balanga City Bataan, Region III, Philippines Supply, Delivery and Installation of Computer Labo Avarde: PC CITY COMPUTER SHOP Address: Designation: Unit C Limpice Biddy, Mc Arthur Hi-way, San Agustin San Fernando City Pampanga, Region III, Philippines Line Item Product/Service/Project Name Line Item Regoly, Delivery and Installation of Computer Laboratory Supply, Delivery and Installation of Computer Laboratory Supply, Delivery and Installation of Computer Laboratory Reason for Award : Single Calculated Responsive Bid



Award Notice Abstract (Ref No.: 3234603)

Building at BSSU Ine Tem Building at BSSU Abucay Campus Ine Tem Product/Service/Project Name Budget 10-Sep-2021 Abproved Budget: Interment and Equipment, BPSU Abucay Campus-Supply and Delivery of Laboratory Instrument and Equipment, Brook Approved Budget, and the product Approved Budget, an				
J738199 order is constructioned and Equipment Avaid Notice Control Number order is constructioned frame. Order is constructioned frame. Sind Control Number Order is constructioned frame. Paja.329,174.0 Bit Motice Title: Note Number Paja.329,174.0 Response Number Note Number Paja.329,174.0 Response Number Number Paja.329,174.0 Response Number Number Paja.329,174.0 Paja.420,120 Number Paja.420,174.0 Response Number Number Paja.420,174.0 Paja.239,274.00 Number Paja.240,274.0 Paja.239,274.00 Number Paja.240,274.0 Paja.239,274.00 Number Paja.240,274.0 Paja.240,274.00 Number Paja.240,274.0 Paja.240,274.00 Number Paja.240,274.0 Paja.240,274.00 Number Paja.240,274.0 Paja.240,274.00 Number Number Paja.240,274.0 Paja.240,274.00 Number Paja.240	Reference Number:			Award Type:
Control Number: Actron Munit: Action Monada Action Monada Control Amounti PAR-2021-0-23 Processon Projectage (Control Munit) Projectage (Control Munit) Projectage (Control Munit) Bit Motion Title: Naza, Kennon Munit, Sait Rd, El Montever San Juan, Taytan, Nizal Nizal Yang, Nizal Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Nizal Yang, Mice and Sait Rd, El Montever San Juan, Taytan, Mice and Sait Rd, El Montever San Juan, Taytan, Mice and Sait Rd, El Montever San Juan, Taytan, Mice and Sait Rd, El Montever San Juan, Taytan, Mice and Sait Rd, El Montever San Juan, Taytan, Mice and Sait Rd, El Montever San Juan, Taytan, Mice and Sait Rd, El Montever San Juan, Taytan, Mice and Sait Rd, El Montever San Juan, Taytan, Mice and Sait Rd, El Montever San Juan, Taytan, Mice and Sait Rd, El Montever San Juan, Taytan, Mice and Sait Rd, El Montever San Juan, Taytan, Mice	7758199	Laboratory Instrument and Equipment		Award Notice
practure Address is monopolarial tast Rd. El Montever San Juan, Tartar, Rdz Bray Designation : Wase President Physion : Wase President Physion : Wase President Physion : Partar : Station : Partar : Station : Partar : Station : Partar :	Control Number:			Contract Amount:
Bit Nation Near A pairs Avairable Bit Nation Near A pairs 09-Jun 2004 09-Ju	PB-AC2021-06-429	Address : Designation :		Php3,239,174.40
Line Term Buile Determine the Ubile Determine the Columnet, DESU Abucky Campus-Supply and Delivery of Laboratory Instrument and Columnet, DESU Abucky Campus-Supply and Delivery of Laboratory Instrument and Columnet, DESU Abucky Campus-Supply and Delivery of Laboratory Instrument and Columnet, DESU Abucky Campus-Supply and Delivery of Laboratory Instrument and Columnet, DESU Abucky Campus-Supply and Delivery of Laboratory Instrument and Columnet, DESU Abucky Campus-Supply and Delivery of Laboratory Instrument and Columnet, DESU Abucky Campus-Supply and Delivery of Laboratory Instrument and Columnet, DESU Abucky Campus-Supply and Delivery of Laboratory Instrument and Columnet, Supplement, Delivery of Laboratory Instrument and Columnet, Supplement, Delivery of Laboratory Instrument and Columnet, Supplement, Supplement, Delivery of Laboratory Instrument, Supplement, Delivery of Laboratory Instrument, Supplement, Supplement	Bid Notice Title:	Rizal, Region IV-A, Philippines		Award Date:
Product/Service	Supply and Delivery of Laboratory Instrument and			09-Jul-2021
Aburgs anguis and Equipment for Old Engineering Building, 41104200, 1, Lot Desp-2021 Approved Building Desp-2021 Approved Building Desp-2021 Proceenent Mode: Single Calculated and Responsive Bid Desp-2021 Souds Proceenent Mode: Contract Number: Classification: Single Calculated and Responsive Bid Proceed Date: Souds In Amp-2021 Contract Effectivity Date: <	Equipment for Old Engineering Building at BPSU		Budget	Publish Date:
Approved Budget: Is dupment for Use Engineering Building, 411042,00, 1, 100 In 2.4 cm Date Last Updated: hpja,645,228.00 Reason for Award : Io-Sep-2021 Io-Sep-2021 Public Bidding Single Cakulated and Responsive Bid Ac2021-06-429 Ac2021-06-429 Dabits Bidding Io-Aug-2021 Io-Aug-2021 Io-Aug-2021 Catagory: Io-Aug-2021 Contract End Date: Io-Aug-2021 Laboratory Supplies and Equipment Io-Aug-2021 Io-Aug-2021 Applicable Procument Rules: Io-Aug-2021 Io-Aug-2021 Funding Source: Contract End Date: Io-Aug-2021 Government of the Pilippines (GOP) Io-Aug-2021 Io-Aug-2021 Funding Source: Io-Sep-2021 Io-Sep-2021 Government of the Pilippines (GOP) Marice Sardia Io-Sep-2021 Funding Instrument: Io-Sep-2021 Io-Sep-2021 Gasery: Io-Sep-2021 Io-Sep-2021 Sardan Io-Sep-2021 Io-Sep-2021 Gasery: Io-Sep-2021 Io-Sep-2021 Sardan Io-Sep-2021 Io-Sep-2021 <	Abucay Campus	Laboratory Instrument and Equipment, BPSU Abucay Campus-Supply and Delivery of Laboratory Instrument and		10-Sep-2021
Reson for Award : Reson for Award : Produrement Mode: Single Calculated and Responsive Bid Cottact Number: Public Bidding Calculated and Responsive Bid Calculated Classification: Calculated and Responsive Bid Proceed Classification: Proceed Proceed Coded Calculated and Responsive Bid Proceed Classification: Proceed Proceed Coded Calculated and Responsive Bid Proceed Coded Calculated Proceed Proceed Coded Calculated Proceed Proceed Coded Calculated Proceed Proceed Coded Calculated Proceed Proceed Calculated Calculated Proceed Proceed Finding Succes Calculated	Approved Budget:	Equipment for Old Engineering Building, 41104200, 1, Lot		Date Last Updated:
Proceenent Mode: Single Calculated and Responsive Bid Contract Mumer: Public Bidding Accolonable Accolonable Classification: Conceed Data: Doceed Data: Gods In-Ang-2021 In-Ang-2021 Category: Sold Category: Contract Effectivity Data: Laboratory Supplies and Equipment Sold Category: Contract Effectivity Data: Implementing Rules and Regulations Funding Source: Contract Effectivity Data: Government of the Philippines (GOV) Sold Category: Contract Effectivity Data: Government of the Philippines (GOV) Funding Source: Contract Effectivity Data: Government of the Philippines (GOV) Sold Category: Contract Effectivity Data: Government of the Philippines (GOV) Sold Category: Data: Government Category: Sold Category:	Php3,645,328.00	Reason for Award -		10-Sep-2021
Classification Proceed Date: Goods 10-Aug-2021 Category: 0-Aug-2021 Laboratory Supplies and Equipment 0-Aug-2021 Applicable Procurement Rules: 0-Aug-2021 Implementing Rules and Regulations 0-Aug-2021 Goods 0-Aug-2021 Funding Source: 0-Aug-2021 Goods of the Phillippins (GOP) Greet Date: Funding Instrument: 0-Aug-2021 Goneral Appropriations Act Date: Area of Delivery: 0-Aug-2021 Batana Aug-2021 Outper Source: 0-Aug-2021 Outper Source: 0-Aug-2021 Statan Date: Date: 0-Aug-2021 Date: 0-Aug-2021 Source: 0-Aug-2021 Source: 0-Aug-2021 Date: 0-Aug-2021 Source: 0-Aug	Procurement Mode:			Contract Number:
Sods 0.4ug-2021 Category: Contact Effectivity Date: Laboratory Supplies and Equipment 0.3ug-2021 Applicable Procurement Rules: 0.7 Aug-2021 Implementing Rules and Regulations Contact Date: Funding Source: 0.7 Aug-2021 Sovernment of the Philippines (GOP) Marcins Quienbao Garcia Funding Instrument: 0.4cg-2021 General Appropriations Act Applocable Proceeding Area of Delivey: Approver: Bataan Marcins Quienbao Garcia Divery Period: View Documents 90 Pays 4ug-2021 Sontact Ferson: Marcins Quienbao Garcia Marcins Garcia Ling Comments Bataan Marcins Quienbao Garcia Solosy 5 Marcins Quienbao Garcia Solosy 5 Marcins Quienbao Garcia Marcins Garcia Ling Comments Solosy 5 Marcins Garcia Grade Berson: Marcins Garcia Grade Berson: Marcins Garcia Grade Berson: Marcins Garcia Grade Berson: Marcins Garcia	Public Bidding			AC2021-06-429
Category: Contract Effectivity Date: Laboratory Supplies and Equipment 3-Aug-2021 Applicable Procurement Rules: Contract End Date: Implementing Rules and Regulations Fondoment of the Philippines (GOP) Funding Source: Context End Date: Government of the Philippines (GOP) Mariers Quambao Garcia Funding Instrument: Date Created: General Appropriations Act Approver: Batan Date: Date: Date: O Days Approver: O Days Contact Ensemic Mariers Quambao Garcia Contact Ensemic Mariers Quambao Garcia Second Diagrameter: Mariers Quambao Garcia Batan Mariers Quambao Garcia Diagrameter: Mariers Quambao Garcia O Days Approver: On Days Approver: Mariers Garcia Fore Concert Ensemic Mariers Garcia	Classification:			Proceed Date:
Laboratory Supplies and Equipment 03-4ug-2021 Applicable Procurement Rules: Contract End Date: Implementing Rules and Regulations 07-Nov-2021 Funding Source: Created System Government of the Publippines (GOP) Marier Supporting Source: Funding Instrument: Del Created System General Appropriations Act Los - 2021 Area of Delivery: Approver Bataan Marier Supporting Do Day/s Ver Montement Gon Day Source: Ver Montement Marier Saurce: Marier Supporting Bataan Ver Montement Source: Ver Montement Source: Marier Supporting Source: <td>Goods</td> <td></td> <td></td> <td>10-Aug-2021</td>	Goods			10-Aug-2021
Applicable Procursement Rules: Contact End Date: Implementing Rules and Regulations 07-Nov-2021 Funding Source: Created By: Government of the Philippines (GOP) Maricris Quiambao Garcia Funding Instrument: Date Created: Government of the Philippines (GOP) Maricris Quiambao Garcia Funding Instrument: Date Created: General Appropriations Act Dorsep-2021 Area of Delivery: Approvertice Bataan Maricris Quiambao Garcia Delivery Period: Maricris Quiambao Garcia 90 Day/s View Documents Gotact Person: A Maricris Garcia Long Contact End Date Maricris Garcia Long Contact End Date	Category:			Contract Effectivity Date:
Implementing Rules and Regulations 07-Nov-2021 Funding Source: Created Sy: Government of the Philippines (GOP) Marcins Quiambao Garcia Funding Instrument: Date Created: General Appropriations Act Date Created: Area of Delivery: Solonand Company Bataan Marcins Quiambao Garcia Delivery Period: Marcins Quiambao Garcia Solona/s View Documents Goba/s View Documents Marcins Garcia View Documents Marcins Garcia View Documents Solona/s View Documents Grated By: For Company	Laboratory Supplies and Equipment			03-Aug-2021
Funding Source: Created By: Government of the Philippines (GOP) Maricris Quiambao Garcia Funding Instrument: Date Created Social General Appropriations Act Desp-2021 Area of Delivery: Approver: Bataan Maricris Quiambao Garcia Delivery Period: Maricris Quiambao Garcia 90 Day/s View Documents: 90 Day/s 4 Contact Person: 4 Maricris Garcia Kenter Social Maricris Garcia Kenter Social	Applicable Procurement Rules:			Contract End Date:
Government of the Philippines (GOP)Maricris Quiambao GarciaFunding Instrument:Date Created:General Appropriations Act10-Sep-2021Area of Delivery:Approver:BataanMaricris Quiambao GarciaDelivery Period:View Documents:90 Day/sView Documents:Gontact Person:Aprover:Maricris GarciaFerated By:	Implementing Rules and Regulations			07-Nov-2021
Funding Instrument:Date Created:General Appropriations Act10-Sep-2021Area of Delivery:Approver:BataanApprover:Delivery Period:Maricris Quiambao GarciaPol Day/sView Documents:90 Day/s4Contact Person:Apricris GarciaMaricris GarciaFerated By:	Funding Source:			Created By:
General Appropriations Act10-Sep-2021Area of Delivery:Approver:BataanMaricris Quiambao GarciaDelivery Period:View Documents:90 Day/s4Contact Person:4Maricris GarciaMaricris GarciaMaricris Garcia10-Sep-2021Created By:10-Sep-2021	Government of the Philippines (GOP)			Maricris Quiambao Garcia
Area of Delivery:Approver:BataanMaricris Quiambao GarciaDelivery Period:View Documents:90 Day/s4Contact Person:4Maricris GarciaHome of the second of t	Funding Instrument:			Date Created:
BataanAricris Quiambao GarciaBelivery Period:View Documents:90 Day/s4Contact Person:4Maricris Garcia4Created By:6	General Appropriations Act			10-Sep-2021
Delivery Period: View Documents: 90 Day/s 4 Contact Person: 4 Maricris Garcia 4 Created By: Cieve Company	Area of Delivery:			Approver:
90 Day/s 4 Contact Person: Maricris Garcia Created By:	Bataan			Maricris Quiambao Garcia
Contact Person: Maricris Garcia Created By:	Delivery Period:			View Documents:
Maricris Garcia Created By:	90 Day/s			4
Created By:	Contact Person:			
	Maricris Garcia			
Maricris Garcia	Created By:			
	Maricris Garcia			



Award Notice Abstract (Ref No.: 3090758)

Status: Updated	Status:	Updated	ł
-----------------	---------	---------	---

Reference Number:	BATAAN PENINSULA STATE UNIVERSITY Capitol Site Balanga City Bataan, Region III, Philippines	Award Type:
7437278	BPSU Central Office-Subscription of Online Enrollm	Award Notice
Control Number:	Awardee : Contact Person : DIGITAL SOFTWARE TECHNOLOGY CONSULTANCY Thomas Cudiamat Saddul	Contract Amount:
01282021-E	Address : Designation : 2A Legaspi St. Tuguegarao City Cagayan, Region II, Philippines Owner/Manager/Developer	Php3,490,000.00
Bid Notice Title:		Award Date:
BPSU Central Office-Subscription of Online Enrollment	Line Item	21-Apr-2021
System	DDCU Control Office Cubernintian of Online Envelue, DDCU Control Office Cubernintian of Online Envelueent Custom	udgetPublish Date:
Approved Budget:	43232304, 1, Lot	26-May-2021
Php3,900,000.00		Date Last Updated:
	Reason for Award : Lowest Calculated Responsive Bid	26-May-2021
Public Bidding		Contract Number:
Classification:		CO2021-01-0027
Goods		Proceed Date:
Category:		21-May-2021
Systems Integration		Contract Effectivity Date:
Applicable Procurement Rules:		26-Apr-2021
Implementing Rules and Regulations		Contract End Date:
Funding Source:		19-Jun-2021
Government of the Philippines (GOP)		Created By:
Funding Instrument:		Maricris Quiambao Garcia
General Appropriations Act		Date Created:
Area of Delivery:		26-May-2021
Bataan		Approver:
Delivery Period:		Maricris Quiambao Garcia
30 Day/s		View Documents:
Contact Person:		4
Maricris Garcia		
Created By:		
Maricris Garcia		



				Repeat Order Cancel Awar	rd Detail Track	ing Report	Printable Version	Back
Reference Number: 8188058			I PENINSULA STATE UNIVERSITY alanga City Bataan, Region III, Philippines			ward Type ward Notice		
Control Number: PB-CO2021-11-0399	Awardee:	BPSU Central (Office-Supply, Delivery and Installat Contact Person:			ontract An 1p 2,876,50		
Bid Notice Title: Supply, Delivery and Installation of 3D Printers and Spools for Application of 3D Printing Technology to Enhance the Competitive Advantage of Local Bamboo and Furniture Industry at	OMNIFAB, INC.	, Grace Park Caloocan City Caloocan City Metro Manila, NCR, Philippine	Cedric Co Ng Designation:		13 Pi 27	ward Date 3-Dec-2021 ublished D 7-Jan-2022 ate Last U	ate:	
BPSU Central Offic Approved Budget: Php 2,896,900.00	Item No.	Product/Service/Pr BPSU Central Office-Supply, Delivery and Installat, BPSU Central Office-S of 3D Printing Technology to enhance the Competitive Advantage of Local		Budget Php	o 2,896,900.00 Co	7-Jan-2022 Ontract No 02021-11-0		
Procurement Mode: Public Bidding Classification:					04 Ca		te: fectivity Date:	
Goods Category: Laboratory Supplies and Equipment	Reason For Av	vard: d and Responsive Bid			Ca 04	B-Dec-2021 Intract En I-Mar-2022		
Applicable Procurement Rules: Implementing Rules and Regulations					Ma	r eated By: aricris Quiar ate Create	mbao Garcia	
Funding Source: Government of the Philippines (GOP)					24	l-Jan-2022 pprover:		•
© 2004-2022 DBM Procurement S	Service. All rights	reserved.				Help 0	Contact Us Sit	emap



Bid Notice Abstract

Invitation to Bid (ITB)

Reference Number	8200542			
Procuring Entity	BATAAN PENINSULA STATE UNIVERSITY			
litle	Supply and Delivery of One(1) Ur Maintenance at BPSU Abucay Car		ne Operation and	
Area of Delivery	Bataan			
Solicitation Number:	PB-AC2021-10-626	Status	Failed	
Trade Agreement:	Implementing Rules and Regulations	Associated Components		
Procurement Mode:	Public Bidding			
Classification:	Goods	Bid Supplements		
Category:	Vehicles			
Approved Budget for the Contract:	PHP 2,800,000.00	Document Request List		
Delivery Period:	60 Day/s			
Client Agency:				
,		Date Published	17/11/202	
Contact Person:	Maricris Quiambao Garcia BAC Secretariat BPSU Main Campus, Capitol	Last Updated / Time	27/01/2022 16:40 P	
	Compound Balanga City Bataan			
	Philippines 2100 63-47-2371341 63-47-2372350 procurement central@bpsu.edu.ph	Closing Date / Time	06/12/2021 16:00 P	
Description			I	
BATAAN PENINSULA City of Balanga 2100 PHILIPPINES				
INVITATION TO BID				
PR no. AC2021-10-62 Maintenance at BPSU	26 – Supply and Delivery of One (1) Abucay Campus	Unit Brand New Boom Truck for	the Operation and	
Million Eight Hundred payments under the	ula State University, through the Ret Thousand Pesos only (Php 2,800,00 contract for Supply and Delivery of O Abucay Campus (AC2021-10-626). 10.	0.00) being the Approved Budg ne (1) Unit Brand New Boom Ti	et for the Contract (ABC) to ruck for the Operation and	
	· ɔ ·			

2. The Bataan Peninsula State University now invites bids for the above Procurement Project. Completion of the

project is required by sixty (60) calendar days upon the commencement date indicated in the Notice to Proceed (NTP). Bidders should have completed, within the last three (3) years from the date of submission and receipt of bids, a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using a non-discretionary "pass/fail" criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations with at least sixty percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines, and to citizens or organizations of a country the laws or regulations of which grant similar rights or privileges to Filipino citizens, pursuant to RA No. 5183.

4. Prospective Bidders may obtain further information from Bataan Peninsula State University and inspect the Bidding Documents at the address given below during 8:00AM to 5:00PM.

5. A complete set of Bidding Documents may be acquired by interested Bidders on 17 November 2021 from the given address and website(s) below upon payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of Five Thousand Pesos. The Procuring Entity shall allow the bidder to present its proof of payment for the fees either in person or electronic means.

6. The Bataan Peninsula State University will hold a Pre-Bid Conference on November 25, 2021 10:00 AM at the Conference Rm. 1., 3rd Floor of Admin. Bldg., BPSU Main, Capitol Compound, City of Balanga, Bataan and/or through video conferencing/webcasting via Google Meet, which shall be open to prospective bidders.

7. Bids must be duly received by the BAC Secretariat through manual submission (in person or via courier) at the office address indicated below on or before December 7, 2021 at 9:00 AM. Late bids shall not be accepted.

8. All Bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB Clause 14.

9. Bid opening shall be on December 7, 2021, 10:00 AM at the Conference Rm. 1, 3rd Floor of Admin. Bldg., BPSU Main, Capitol Compound, City of Balanga, Bataan and/or through Google Meet. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.

10. a. Payment of the applicable fee for the Bidding Documents can be deposited to:

Account Name: BPSU Account No.: 00000048-515-3 Bank/Branch: DBP – Balanga

A letter of intent should be emailed first to procurement_central@bpsu.edu.ph, after which a confirmation letter will be sent to the prospective bidder's email address before payment can be made. A copy of the deposit slip should be emailed to the Procurement Unit for verification. Payment through bank transaction is due until 4pm of December 6, 2021 or the day before the scheduled opening of bids, while personal payment can be made until 9am of December 7, 2021 prior to the opening of bids.

b. Each Bidder shall submit one (1) copy (marked ORIGINAL BID) of the first and second components of its bid. Moreover, the Procuring Entity requests for three (3) additional hard copies of the Original Bid (marked Copy 1, Copy 2 and Copy 3).

11. The Bataan Peninsula State University reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.

12. For further information, please refer to:

BAC Secretariat/Procurement Unit Bataan Peninsula State University - Main Campus, Capitol Compound, City of Balanga 2100 Bataan Telephone No.: (047) 237 1341 Email Address: procurement_central@bpsu.edu.ph Website: www.bpsu.edu.ph

13. You may visit the following websites:

For downloading of Bidding Documents: www.bpsu.edu.ph or www.philgeps.gov.ph

Date of Issue: 17 November 20	021	
Sgd. ALFREDO D. VALENTOS, Ed.D. BAC Chairperson		
Pre-bid Conference		
Date	Time	Venue
25/11/2021	10:00:00 AM	Conference Rm. 1., 3rd Floor of Admin. Bldg., BPSU Main, Capitol Compound, City of Balanga, Bataan and/or through video conferencing/webcasting via Google Meet
Remarks No Bids were received		

Created by Maricris Quiambao Garcia

16/11/2021

Date Created

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.

© 2004-2022 DBM Procurement Service. All rights reserved.

Help | Contact Us | Sitemap



Award Notice Abstract (Ref No.: 3106741)

		-
Reference Number:	BATAAN PENINSULA STATE UNIVERSITY Capitol Site Balanga City Bataan, Region III, Philippines	Award Type:
7581608	Software and Computers for Animal Science Laborato	Award Notice
Control Number:	Awardee : Contact Person : PC CITY COMPUTER SHOP MICHELLE MICLAT GOROSPE	Contract Amount:
03282021-A	Address : Unit C Limjoco Bldg., Mc Arthur Hi-way, San Agustin San Fernando City Pampanga, Manager	Php2,120,000.00
Bid Notice Title:	Unit C Limjoco Bldg., Mc Arthur Hi-way, San Agustin San Fernando City Pampanga, _{Manager} Region III, Philippines	Award Date:
Supply, Delivery and Installation of Software and		30-Apr-2021
Computers for Animal Science Laboratories of BSA and	Line Item # Product/Service/Project Name Budget	Publish Date:
BTVTE Academic Building at BPSU Abucay Campus	50 Software and Computers for Animal Science Laborato, Supply, Delivery and Installation of Software and Computers for Approx 125,000,00	07-Jun-2021
Approved Budget:	Animal Science Laboratories of BSA and BTVTE Academic Building at BPSU Abucay Campus, 43211500, 1, Lot	Date Last Updated:
Php2,125,000.00	Reason for Award :	07-Jun-2021
Procurement Mode:	Single Calculated and Responsive Bid (SCRB)	Contract Number:
Public Bidding		AC2021-03-363
Classification:		Proceed Date:
Goods		25-May-2021
Category:		Contract Effectivity Date:
Information Technology Parts & Accessories & Perip		14-May-2021
Applicable Procurement Rules:		Contract End Date:
Implementing Rules and Regulations		23-Jun-2021
Funding Source:		Created By:
Government of the Philippines (GOP)		Maricris Quiambao Garcia
Funding Instrument:		Date Created:
General Appropriations Act		07-Jun-2021
Area of Delivery:		Approver:
Bataan		Maricris Quiambao Garcia
Delivery Period:		View Documents:
30 Day/s		4
Contact Person:		
Maricris Garcia		
Created By:		
Maricris Garcia		
	·	



Award Notice Abstract (Ref No.: 3132852)

,				
Reference Number:	BATAAN PENINSULA STATE UNIVERSITY Capitol Site Balanga City Bataan, Region III, Philippines	Award Type:		
7590279	Laboratory Equipments	Award Notice		
Control Number:	Awardee : Contact Person : VISAYAN NORTHSTAR ENTERPRISES (CHURROS POPS) Margarette Fua	Contract Amount:		
03312021-G	Address : Designation : Crossing Marigondon, Lapu-Lapu City Cebu, Region VII, Philippines Marketing Head	Php3,875,000.00		
Bid Notice Title:		Award Date:		
Supply and Delivery of Laboratory Equipment for BSA	Line Item	14-May-2021		
and BTVTE Academic Building Laboratories at BPSU	# Product/Service/Project Name 1 Laboratory Equipments, Supply and Delivery of Laboratory Equipment for BSA and BTVTE Academic Building	Budget Php3,875,000.00	Publish Date:	
Abucay Campus	Laboratories at BPSU Abucay Campus, 21102100, 1, Lot	25-Jun-2021		
Approved Budget:			Date Last Updated:	
Php3,875,000.00	Reason for Award : Single Calculated Responsive Bid (SCRB)		25-Jun-2021	
Procurement Mode:			Contract Number:	
Public Bidding			AC2021-03-362	
Classification:			Proceed Date:	
Goods			11-Jun-2021	
Category:			Contract Effectivity Date:	
Agricultural Machinery and Equipment		26-May-2021		
Applicable Procurement Rules:		Contract End Date:		
Implementing Rules and Regulations		08-Sep-2021		
Funding Source:			Created By:	
Government of the Philippines (GOP)			Maricris Quiambao Garcia	
Funding Instrument:			Date Created:	
General Appropriations Act			25-Jun-2021	
Area of Delivery:			Approver:	
Bataan			Maricris Quiambao Garcia	
Delivery Period:			View Documents:	
90 Day/s			5	
Contact Person:				
Maricris Garcia				
Created By:				
Maricris Garcia				