Project Name:

Location : Bataan Peninsula State University, Main Campus

DETAILED ESTIMATES				
ITEM OF WORK	UNIT	QNTY.	UNIT COST	AMOUNT
A. WORK ITEM				
I. Direct Cost				
a. Materials:	pcs.			
	kg			
	cu.m			
		sub-total		
			1	
b. Equipments				
	days			
	days			
		sub	-total	
a Jahar Cook			1	
c. Labor Cost: Project Engineer/ Architect	dove			
	days			
Foreman Skilled	days			
Labor	days days			
Labul	uays	cub	-total	
		Sub	-ioiai	
	Total Direct Cost:			
		lotal Direct (
II. Indirect Cost				
O.C.M (6%) = 0.00				
Profit (8%) = 0.00				
VAT (7%) = 0.00				
Total Indirect Cost: 0.00				
0.00	TOTAL COST		0.00	
TOTAL CONSTRUCTION COST:				0.00
TOTAL CONSTRUCTION COST.				

VAT Component – shall be 7% of the sum of the EDC, OCM and Profit. The following items shall not be subjected to OCM and Profit mark-up:

- a.1. Mobilization and demobilization
- a.2. Provision of Service Vehicle

PREPARED BY: